

SCHEDULE "B"

New Commissary, Maxwell AFB, Gunter Annex AL

DeCA Project No. DE09MP05

GENERAL: The Contractor shall provide all plant, labor, equipment, materials, mobilization and all work and general conditions directly associated with, and necessary to accomplish the design and construction of New Commissary Project, Maxwell AFB, Gunter Annex AL, in accordance with the established criteria.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0001	<u>COMMISSARY BUILDING CONSTRUCTION</u> FFP - Provide all plant, labor, equipment, and materials necessary to complete all building construction within the 5-ft line of the Commissary. DeCA Construction Funds	1	Lump Sum	<u>XX</u>	_____
0002	<u>SITE WORK</u> FFP - Provide all plant, labor, equipment, and materials necessary to complete all clearing, earthwork, paving, site utilities, landscaping and all other site work outside the 5-ft line of the Building. DeCA Construction Funds	1	Lump Sum	<u>XX</u>	_____
0003	<u>COMMISSARY EQUIPMENT</u> FFP - Provide all plant, labor, equipment, and materials necessary to provide all Commissary equipment, including all items specifically identified in the table contained in Section 01027 of the DeCA Design Criteria as Equipment, with the exception of decor. DeCA Equipment Funds	1	Lump Sum	<u>XX</u>	_____
0004	<u>COMMISSARY DECOR</u> FFP - Provide all plant, labor, equipment, and materials necessary to provide all Commissary décor (wall graphics, wallpaper, interior and exterior signage, banners). DeCA Equipment Funds	1	Lump Sum	<u>XX</u>	_____
0005	<u>COMMISSARY DESIGN</u> FFP - Provide all plant, labor, equipment, and materials necessary to complete all design work related to the new Commissary and associated parking, utilities, and other site work, not including the asbestos removal, demolition, and closing-in of the existing Commissary, Building 811. DeCA Design Funds	1	Lump Sum	<u>XX</u>	_____
0006	<u>ASBESTOS ABATEMENT</u> FFP - Provide all plant, labor, equipment, and materials necessary to complete all asbestos abatement required for this project. Maxwell AFB Funds	1	Lump Sum	<u>XX</u>	_____
0007	<u>PARTIAL DEMOLITION AND CLOSING IN OF BUILDING 811</u> FFP - Provide all plant, labor, equipment, and materials necessary to perform partial demolition of Building 811, including utilities, foundations, and all associated work, as well as closing in exterior building walls. Maxwell AFB Funds	1	Lump Sum	<u>XX</u>	_____
	TOTAL FOR CLINS 0001 THROUGH 0007	1	Lump Sum	<u>XX</u>	_____